
Data Access and Dissemination System II Section B 

SECTION B -- SUPPLIES/SERVICES AND PRICES/COST 
 
B.1  GENERAL 
 
It is the Government’s intention to obtain pricing from Offerors to provide all management, 
labor, equipment, and materials required to meet the requirements as stated in Section C.  The 
Government intends to award a performance-based contract with some type of award or 
incentive fee structure.  Offerors shall propose the specific contract type and award or incentive 
fee structure.  Offerors may propose different pricing structures for each Contract Line Item 
Number (CLIN) identified in Section B, however the pricing structure within each CLIN will be 
consistent. 
  
B.2  PRICING PRINCIPLES 
 
B.2.1 CLINs 
 
Offerors shall prepare their pricing based on the CLIN and Contract Period structure presented in 
Figure B.1 – CLIN Numbering and Timeline.  The figure presents the CLIN structure and shows 
the Contract Periods for which CLIN pricing is required, dependent on Offerors technical 
solution or not required.  For example, pricing for CLIN 05 – Business Operations - 
Dissemination is allowed during the contract base period, but is not required to be priced during 
this period.  Offerors will indicate a $0 value for any CLIN and contract period for which pricing 
is allowed but for which the Offeror proposes no work.   

BP OP1 OP2 OP3 OP4 OP5 OP6 OP7 OP8 OP9 OP10

CLIN

10/1/06 
thru 

3/31/07

4/1/07 
thru 

6/30/07

7/1/07 
thru 

6/30/08

7/1/08 
thru 

6/30/09

7/1/09 
thru 

6/30/10

7/1/10 
thru 

6/30/11

7/1/11 
thru 

6/30/12

7/1/12 
thru 

6/30/13

7/1/13 
thru 

6/30/14

7/1/14 
thru 

6/30/15

7/1/15 
thru 

6/30/16
01 - Transition Planning D N N N N N N N N N N

02 - Transition D D N N N N N N N N N

03 - Program Management Y Y Y Y Y Y Y Y Y Y Y

04 - Business Operations - 
Tabulation D D Y Y Y Y Y Y Y Y Y

05 - Business Operations - 
Dissemination D D Y Y Y Y Y Y Y Y Y

06 - Infrastructure & 
Maintenance D D Y Y Y Y Y Y Y Y Y

07 - Option for Replacement N N Y D D N N N N N N

Key:
Y Costs are required and work being performed
D Costs are dependent on Contractors technical solution and timing
N No costs required and work is not performed

BP Contract Base Period
OP Contract Option Period

Contract Period

Figure B.1 - CLIN Numbering and Timeline
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Data Access and Dissemination System II Section B 

 
For the purposes of pricing, Offerors shall price CLIN 07 – Option for Replacement starting in 
Option Period 2.  Pricing for CLIN 07 can continue for up to three years.  The Government may 
exercise the Option for Replacement at any time.  If the Government exercises the option at any 
time other than during Option Period 2, the Government and Contractor will renegotiate costs for 
the Option for Replacement. 
 
Offerors shall provide a mapping between the CLIN structure and their proposed CWBS 
required in Section C.5.4.  Table B.1 – DADS II CLIN Structure Mapping to Section C provides 
the Government’s view of the relationship of Section C requirements to the CLIN structure.   
 

.2.2 Basis of Estimate

CLIN Number CLIN Activities Section C Map
01. Transition Planning Transition Planning Section C.5.3

02. Transition Transition Section C.5.3

03. Program Management Core Program Management Section C.5
Non-IT Security

Personnel Security Section C.4.6.3
Foreign Nationals Section C.4.6.4
Commerce Acquisition Regulation Compliance Section C.4.6.5

04. Business Operations - 
Tabulation

Business Operations - Tabulation Section C.4.1

Requirements Management Section C.4.3
Data System Life Cycle Management Section C.4.4.2

05. Business Operations - 
Dissemination

Business Operations - Dissemination Section C.4.2

Requirements Management Section C.4.3
Data System Life Cycle Management Section C.4.4.2

06. Infrastructure and 
Maintenance

IT System Life Cycle Management Section C.4.4.1

System Engineering and Architecture Section C.4.5
Maintenance (Infrastructure Maintenance) Section C.4.5.1

Hardware
Software

Technology Refresh Section C.4.5.2
Hardware
Software

IT Security
Certification and Accreditation of Information 
Technology Systems

Section C.4.6.1

Federal Information Processing Standards 
Requirements

Section C.4.6.2

Information Technology Security Section C.4.6.6
Security Performance Requirements Section C.4.6.7

07. Option for Replacement Hardware, Software and Systems (Applications) 
Replacement

Section C.6

Table B.1 DADS II CLIN Structure Mapping to Section C

 
 
B  
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Data Access and Dissemination System II Section B 

 
Offerors shall submit the Basis of Estimates (BOEs) with their pricing tables.  The BOEs shall 

n, 

• Brief description of the tasks (or references to the technical proposal) included in the 

• ategory mix and hours proposed for each BOE  

s 
 BOEs 

 
fferors shall submit a BOE for each CLIN and Contract Period combination for which a price 

.2.3 Award/Incentive Fees

contain sufficient detail to enable the Government to reconcile the Offeror’s price with their 
proposed approach as described in the Offeror’s technical proposal.  The BOEs should contai
at a minimum, the following: 
 

BOEs 
Labor c

• List of direct costs included in the BOEs 
• Description of travel included in the BOE
• Planned subcontracting costs included in the

O
is indicated.   
 
B  

he Government intends to include an award fee and/or incentive fee as part of the DADS II 
h 

  PRICING ASSUMPTIONS, INSTRUCTIONS AND NOTES 

or pricing purposes, the Offeror’s price shall be based on its experience and its solution to meet 

.3.1 General Assumptions

 
T
contract.  For pricing purposes, Offerors shall propose the award or incentive fee amounts wit
their proposal.  The specific type and amount of award or incentive fee will be determined after 
contract award. 
   
B.3
 
F
the Government’s requirements as stated in Section C of this RFP and the 
assumptions/instructions stated below. 
 
B
  
For pricing purposes only, the Offeror shall incorporate the following assumptions: 

(a) Offerors shall take note of the current Government Furnished Equipment (GFE) 

(b) Government to own any equipment 
arious 

(c) l Off the shelf (COTS) software pricing shall be based 

(d) on Periods cover the dates as shown in 

e)  the Offerors proposal, 
equipment and workspace for contractors working at a Census Bureau location.  

 

environment described in Section X. 

The Government does not require the 
included in an Offerors’ proposed solution.    The Government is open to v
ownership arrangements. 

Hardware and Commercia
on currently available technology. 

The Contract Base Period and Opti
Attachment B.1 – CLIN Numbering and Timeline.  

The Government will make available, contingent on
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Data Access and Dissemination System II Section B 

Offerors who propose to complete work at a Census Bureau site shall submit their 
requirements for Government furnished equipment with their proposal.  The 
proposal shall include all requirements for infrastructure and equipment, and all 
workspace and support equipment for co-located contractor personnel (includ
desktop PCs, supplies, and equipment).  Offerors shall not include pricing for the
Offeror’s requested GFE in their pricing.  

The contractor shall comply with Census security regulations (HSPD-12) 
regarding clearance for personnel located o

ing 
 

f) 
n-site.  The Contractor shall submit 

 they 
th 

 

B.3.2 erformance Metrics

paperwork for new DADS employees at least six (6) calendar weeks before
are scheduled to commence work under this contract.  It can take up to one mon
for contractor personnel to receive clearance and an additional week to receive 
building access authorization, work space, desktop computer and network access 
once the paperwork has been submitted to the security office. 

P
 
For pricing purposes only, the Offeror shall assume that the following performance metrics are 

et: 

(a) Both application and data releases are released with no known urgent or high 
priority defects.1   Medium and low priority defects may be present. 

 
rrective 

(c) er 
 

                                                

m
 

(b) Government approved corrective actions for urgent priority defects discovered
after release are implemented within one (1) hour after the specific co
action is approved.  A corrective action could include retracting incorrect data. 

Government approved corrective actions for high priority defects discovered aft
release are implemented within thirty-six (36) hours after the specific corrective
action sis approved.   

 
1 Definition of defects are as follows: 
Urgent - Unapproved data, data with disclosure issues, or erroneous data values have been publicly released.  Also, 
when a major component of the system is down or unavailable to a substantial portion of the user community.    
 
High - An error in the presentation of data that effects the ability of a user to properly use or understand the data, but 
which is recognizable to the user as an error.  For example, if the label for a data item is truncated as "Hispanic or 
Latino exclu" rather than shown as "Hispanic or Latino excluding Cuban, Mexican, or Puerto Rican".  Also, when a 
defective system component causes approved data or data presentations to become unavailable to the user. 
 
Medium - An error in the presentation of data that does not effect the ability of a user to properly use the data.  For 
example, a data presentation may show a data value to two decimal places, when display to one decimal place was 
specified.  Also, when a system function is not working correctly or is temporarily  unavailable, but a typical user is 
able to complete his/her task in a reasonable manner using other available, working functionality. 
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Low - An isolated typographical error in the presentation of the data that a user can easily recognize and compensate 
for.  Also, when a specific system function does not work correctly for a scenario that is infrequently encountered by 
most users, and which has a low impact on the few users who do encounter it. 



Data Access and Dissemination System II Section B 

(d) The public system must be available 99% of the time between 8AM and 8PM 
EST Monday – Friday, and must be available 95% of the time during other hours. 

(e) Non-public system scheduled availability must exceed 90% between the hours of 
8AM to 5PM EST Monday – Friday. 

(f) All data tabulation and dissemination activities (including internal review and 
approval) required by Public Law shall meet the stated (add reference) release 
dates without exception. 

 
 
B.4  COST TABLES 
 
Offerors shall provide cost data in Cost Tables B-1 through B-66. 
  
Table B-1 – Project Summary – Total Costs by Cost Element and Contract Period 
Table B-2 – Project Summary – Total Costs by CLIN and Contract Period 
Table B-3 – Project Summary – Total Costs by Cost Element by CLIN 
Table B-4 – Project Summary – Total Labor Hours by Labor Category and Contract Period 
Table B-5 – Project Summary – Total Labor Hours by Labor Category and CLIN 
 
Table B-6 – Contract Base Period Summary – Base Period Costs by CLIN  
Table B-7 – Contract Base Period – CLIN 01 Transition Planning 
Table B-8 – Contract Base Period – CLIN 02 Transition 
Table B-9 – Contract Base Period – CLIN 03 Program Management 
Table B-10 – Contract Base Period  – CLIN 04 Business Operations – Tabulation 
Table B-11 – Contract Base Period  – CLIN 05 Business Operations – Dissemination 
Table B-12 – Contract Base Period  – CLIN 06 Infrastructure and Maintenance 
 
Table B-13 – Contract Option Period 1 Summary – Option Period 1 Costs by CLIN 
Table B-14 – Contract Option Period 1 – CLIN 02 Transition 
Table B-15 – Contract Option Period 1 – CLIN 03 Program Management 
Table B-16 – Contract Option Period 1 – CLIN 04 Business Operations – Tabulation 
Table B-17 – Contract Option Period 1 – CLIN 05 Business Operations – Dissemination 
Table B-18 – Contract Option Period 1 – CLIN 06 Infrastructure and Maintenance 
 
Table B-19 – Contract Option Period 2 Summary – Option Period 2 Costs by CLIN 
Table B-20 – Contract Option Period 2 – CLIN 03 Program Management 
Table B-21 – Contract Option Period 2 – CLIN 04 Business Operations – Tabulation 
Table B-22 – Contract Option Period 2 – CLIN 05 Business Operations – Dissemination 
Table B-23 – Contract Option Period 2 – CLIN 06 Infrastructure and Maintenance 
Table B-24 – Contract Option Period 2 – CLIN 07 Option for Replacement 
 
Table B-25 – Contract Option Period 3 Summary – Option Period 3 Costs by CLIN 
Table B-26 – Contract Option Period 3 – CLIN 03 Program Management 
Table B-27 – Contract Option Period 3 – CLIN 04 Business Operations – Tabulation 
Table B-28 – Contract Option Period 3 – CLIN 05 Business Operations – Dissemination 
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Data Access and Dissemination System II Section B 

Table B-29 – Contract Option Period 3 – CLIN 06 Infrastructure and Maintenance 
Table B-30 – Contract Option Period 3 – CLIN 07 Option for Replacement 
 
Table B-31 – Contract Option Period 4 Summary – Option Period 4 Costs by CLIN 
Table B-32 – Contract Option Period 4 – CLIN 03 Program Management 
Table B-33 – Contract Option Period 4 – CLIN 04 Business Operations – Tabulation 
Table B-34 – Contract Option Period 4 – CLIN 05 Business Operations – Dissemination 
Table B-35 – Contract Option Period 4 – CLIN 06 Infrastructure and Maintenance 
Table B-36 – Contract Option Period 4 – CLIN 07 Option for Replacement 
 
Table B-37 – Contract Option Period 5 Summary – Option Period 5 Costs by CLIN 
Table B-38 – Contract Option Period 5 – CLIN 03 Program Management 
Table B-39 – Contract Option Period 5 – CLIN 04 Business Operations – Tabulation 
Table B-40 – Contract Option Period 5 – CLIN 05 Business Operations – Dissemination 
Table B-41 – Contract Option Period 5 – CLIN 06 Infrastructure and Maintenance 
 
Table B-42 – Contract Option Period 6 Summary – Option Period 6 Costs by CLIN 
Table B-43 – Contract Option Period 6 – CLIN 03 Program Management 
Table B-44 – Contract Option Period 6 – CLIN 04 Business Operations – Tabulation 
Table B-45 – Contract Option Period 6 – CLIN 05 Business Operations – Dissemination 
Table B-46 – Contract Option Period 6 – CLIN 06 Infrastructure and Maintenance 
 
Table B-47 – Contract Option Period 7 Summary – Option Period 7 Costs by CLIN 
Table B-48 – Contract Option Period 7 – CLIN 03 Program Management 
Table B-49 – Contract Option Period 7 – CLIN 04 Business Operations – Tabulation 
Table B-50 – Contract Option Period 7 – CLIN 05 Business Operations – Dissemination 
Table B-51 – Contract Option Period 7 – CLIN 06 Infrastructure and Maintenance 
 
Table B-52 – Contract Option Period 8 Summary – Option Period 8 Costs by CLIN 
Table B-53 – Contract Option Period 8 – CLIN 03 Program Management 
Table B-54 – Contract Option Period 8 – CLIN 04 Business Operations – Tabulation 
Table B-55 – Contract Option Period 8 – CLIN 05 Business Operations – Dissemination 
Table B-56 – Contract Option Period 8 – CLIN 06 Infrastructure and Maintenance 
 
Table B-57 – Contract Option Period 9 Summary – Option Period 9 Costs by CLIN 
Table B-58 – Contract Option Period 9 – CLIN 03 Program Management 
Table B-59 – Contract Option Period 9 – CLIN 04 Business Operations – Tabulation 
Table B-60 – Contract Option Period 9 – CLIN 05 Business Operations – Dissemination 
Table B-61 – Contract Option Period 9 – CLIN 06 Infrastructure and Maintenance 
 
Table B-62 – Contract Option Period 10 Summary – Option Period 10 Costs by CLIN 
Table B-63 – Contract Option Period 10 – CLIN 03 Program Management 
Table B-64 – Contract Option Period 10 – CLIN 04 Business Operations – Tabulation 
Table B-65 – Contract Option Period 10 – CLIN 05 Business Operations – Dissemination 
Table B-66 – Contract Option Period 10 – CLIN 06 Infrastructure and Maintenance 
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Table B-1
Project Summary - Total Costs by Cost Element by Contract Period

Base 
Period Option 1 Option 2 Option 3 Option 4 Option 5 Option 6 Option 7 Option 8 Option 9 Option 10

Cost Element
10/1/06 thru 

3/31/07
4/1/07 thru 

6/30/07
7/1/07 thru 

6/30/08
7/1/08 thru 

6/30/09
7/1/09 thru 

6/30/10
7/1/10 thru 

6/30/11
7/1/11 thru 

6/30/12
7/1/12 thru 

6/30/13
7/1/13 thru 

6/30/14
7/1/14 thru 

6/30/15
7/1/15 thru 

6/30/16 Total
Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee
Total Price

Acquisition Sensitive 1 of 66



Table B-2
Project Summary - Total Costs by CLIN by Contract Period

Base 
Period Option 1 Option 2 Option 3 Option 4 Option 5 Option 6 Option 7 Option 8 Option 9 Option 10

CLIN
10/1/06 thru 

3/31/07
4/1/07 thru 

6/30/07
7/1/07 thru 

6/30/08
7/1/08 thru 

6/30/09
7/1/09 thru 

6/30/10
7/1/10 thru 

6/30/11
7/1/11 thru 

6/30/12
7/1/12 thru 

6/30/13
7/1/13 thru 

6/30/14
7/1/14 thru 

6/30/15
7/1/15 thru 

6/30/16 Total
01. Transition Planning
02. Transition
03. Program Management
04. Business Operations - Tabulation
05. Business Operations - Dissemination
06. Infrastructure and Maintenance
07. Option for Replacement
Total Price

Acquisition Sensitive 2 of 66



Table B-3
Project Summary - Total Costs by Cost Element by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 3 of 66



Table B-4
Project Summary - Total Labor Hours by Labor Category and Contract Period

Hours
Base 

Period Option 1 Option 2 Option 3 Option 4 Option 5 Option 6 Option 7 Option 8 Option 9 Option 10

Labor Category
Labor Category 
Description

10/1/06 thru 
3/31/07

4/1/07 thru 
6/30/07

7/1/07 thru 
6/30/08

7/1/08 thru 
6/30/09

7/1/09 thru 
6/30/10

7/1/10 thru 
6/30/11

7/1/11 thru 
6/30/12

7/1/12 thru 
6/30/13

7/1/13 thru 
6/30/14

7/1/14 thru 
6/30/15

7/1/15 thru 
6/30/16 Total

Labor Category 1
Labor Category 2
Labor Category 3

…
…
…
…

Labor Category n
Total

Acquisition Sensitive 4 of 66



Table B-5
Project Summary - Total Labor Hours by Labor Category and CLIN

Hours
CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Labor Category
Labor Category 
Description

Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Labor Category 1
Labor Category 2
Labor Category 3

…
…
…
…

Labor Category n
Total

Acquisition Sensitive 5 of 66



Table B-6
Contract Base Period Summary - Base Period Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 6 of 66



Table B-7
Contract Base Period - CLIN 01 - Transition Planning
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 7 of 66



Table B-8
Contract Base Period - CLIN 02 - Transition
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 8 of 66



Table B-9
Contract Base Period - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 9 of 66



Table B-10
Contract Base Period - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 10 of 66



Table B-11
Contract Base Period - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 11 of 66



Table B-12
Contract Base Period - CLIN 06 - Infrastrucutre and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 12 of 66



Table B-13
Contract Option Period 1 Summary - Option Period 1 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 13 of 66



Table B-14
Contract Option Period 1 - CLIN 02 - Transition
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 14 of 66



Table B-15
Contract Option Period 1 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 15 of 66



Table B-16
Contract Option Period 1 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 16 of 66



Table B-17
Contract Option Period 1 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 17 of 66



Table B-18
Contract Option Period 1 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 18 of 66



Table B-19
Contract Option Period 2 Summary - Option Period 2 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 19 of 66



Table B-20
Contract Option Period 2 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 20 of 66



Table B-21
Contract Option Period 2 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 21 of 66



Table B-22
Contract Option Period 2 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 22 of 66



Table B-23
Contract Option Period 2 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 23 of 66



Table B-24
Contract Option Period 2 - CLIN 07 - Option for Replacement
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 24 of 66



Table B-25
Contract Option Period 3 Summary - Option Period 3 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 25 of 66



Table B-26
Contract Option Period 3 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 26 of 66



Table B-27
Contract Option Period 3 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 27 of 66



Table B-28
Contract Option Period 3 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 28 of 66



Table B-29
Contract Option Period 3 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 29 of 66



Table B-30
Contract Option Period 3 - CLIN 07 - Option for Replacement
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 30 of 66



Table B-31
Contract Option Period 4 Summary - Option Period 4 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 31 of 66



Table B-32
Contract Option Period 4 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 32 of 66



Table B-33
Contract Option Period 4 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 33 of 66



Table B-34
Contract Option Period 4 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 34 of 66



Table B-35
Contract Option Period 4 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 35 of 66



Table B-36
Contract Option Period 4 - CLIN 07 - Option for Replacement
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 36 of 66



Table B-37
Contract Option Period 5 Summary - Option Period 5 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 37 of 66



Table B-38
Contract Option Period 5 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 38 of 66



Table B-39
Contract Option Period 5 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 39 of 66



Table B-40
Contract Option Period 5 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 40 of 66



Table B-41
Contract Option Period 5 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 41 of 66



Table B-42
Contract Option Period 6 Summary - Option Period 6 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 42 of 66



Table B-43
Contract Option Period 6 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 43 of 66



Table B-44
Contract Option Period 6 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 44 of 66



Table B-45
Contract Option Period 6 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 45 of 66



Table B-46
Contract Option Period 6 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 46 of 66



Table B-47
Contract Option Period 7 Summary - Option Period 7 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 47 of 66



Table B-48
Contract Option Period 7 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 48 of 66



Table B-49
Contract Option Period 7 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 49 of 66



Table B-50
Contract Option Period 7 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 50 of 66



Table B-51
Contract Option Period 7 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 51 of 66



Table B-52
Contract Option Period 8 Summary - Option Period 8 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 52 of 66



Table B-53
Contract Option Period 8 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 53 of 66



Table B-54
Contract Option Period 8 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 54 of 66



Table B-55
Contract Option Period 8 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 55 of 66



Table B-56
Contract Option Period 8 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 56 of 66



Table B-57
Contract Option Period 9 Summary - Option Period 9 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 57 of 66



Table B-58
Contract Option Period 9 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 58 of 66



Table B-59
Contract Option Period 9 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 59 of 66



Table B-60
Contract Option Period 9 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 60 of 66



Table B-61
Contract Option Period 9 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 61 of 66



Table B-62
Contract Option Period 10 Summary - Option Period 10 Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007

Cost Element
Transition 
Planning Transition

Program 
Management

Bus Opps - 
Tabulation

Bus Opps - 
Dissemination

Infrastructure and 
Maintenance

Option for 
Replacement Total

Total Burdened Labor Costs
Material Handling
Travel
G&A
Direct Material
Subcontracts
Total Costs

COM
Total Costs w/ COM

Fee

Total

Acquisition Sensitive 62 of 66



Table B-63
Contract Option Period 10 - CLIN 03 - Program Management
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 63 of 66



Table B-64
Contract Option Period 10 - CLIN 04 - Business Operations - Tabulation
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 64 of 66



Table B-65
Contract Option Period 10 - CLIN 05 - Business Operations - Dissemination
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price

Acquisition Sensitive 65 of 66



Table B-66
Contract Option Period 10 - CLIN 06 - Infrastructure and Maintenance
Costs by Cost Element

Labor Category Description Number of Hours Direct Rate Direct Labor Cost
Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00

… 0.00
… 0.00
… 0.00
… 0.00

Labor Category n 0.00
Total 0 0.00

Hours Direct Cost Overhead ($) Total
Direct Labor Pool 1
…..
Direct Labor Pool nn

Material Handling
Travel
ODC
Subtotal (G&A Base)

G&A
Direct Material
Subcontracts
Total

COM - CAS 414
Total Cost W/ COM

FEE
Total Price
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